Department of Transportation

Pierre Region Office

104 S. Garfield — Bldg. A

Pierre, South Dakota 57501-5405 605/773-3464
FAX: 605/773-6215

ADDENDUM NO. 2

December 18, 2017

RE: ADDENDUM NO. 2
PROJECT 090W-368
PCN i4j0
Jackson County
Structure Repair

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above
referenced project:

COVER SHEET: THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED
WITH YOUR BID. NOT SUBMITTING THIS COVER SHEET
WILL RESULT IN YOUR BID BEING REJECTED.

PROPOSAL & PLANS: Discard the original “DOT123” sheet in the proposal and sheets “Sheet
A1” & “Sheet C2” of the plans and replace with the revised sheets
supplied in the attached addenda.

The bid item 634E0420 “Type C Advance Warning Arrow Board” has
been added to the estimate.

Please verify that all required information is complete prior to mailing bidding documents.
Questions regarding this addendum may be directed to:
Vance Martin at 605-845-6947 — Region Design Engineer
or Jacob Rosecky at 605-773-3464 — Region Design Engineer
Respectfully,

DEPARTMENT OF TRANSPORTATION

John C. Forman, P.E. — Pierre Region Engineer

cc: J. Humphrey — Operations
L. DeMers — DBE Coordinator
D. Buchholz — Bridge
J. Koch — Pierre Region Materials
D. Sherman, B. Norrid — Winner Area
Project File



COVER SHEET

By signing this document the Contractor acknowledges receipt of ADDENDUM NO. 2 dated
December 18, 2017 for the following project:

PROJECT 090W-368
PCN i4;0

Jackson County
Structure Repair

This cover sheet must accompany the Contractors other bidding documents as defined in the original
proposal.

Name of Company (print or type) Date

By

Signature of Company Official Title

Notarization is not required on this document.



SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

CONTRACT PROPOSAL

ADDENDUM NO. 2

DOT-123
July 2017
10f2

2018 Contract Maintenance

PROJECT MAINT | CONTROL BEGIN END
CODE | PRE | ROUTE | AGR| UNIT |REFERENCE| AFE |FUNCTION MRM MRM
090w 368 i4j0 143.3 143.3
CITY AND/OR COUNTY: Jackson BUDGET SOURCE:
REGION MATERIALS CERTIFICATION REQUIRED: YES 0 NO WIP #:
CERTIFIED INSPECTORS/TESTERS REQUIRED: YES 1 NO
TO BE INSTALLED ON CM&P: YES 1 NO

TYPE, PURPOSE AND LOCATION OF WORK:

I-90 Westbound Structure Repair on SD73 overpass west of Kadoka

ESTIMATE OF QUANTITIES AND COST

BID ITEM
NUMBER ITEM QUANTITY [ UNIT |UNIT PRICE| AMOUNT
009E0010 |Mobilization Lump Sum | LS Lump Sum
460E0174 |Concrete Patching Material, Miscellaneous 17.2 CuFt
460E0300 |Breakout Structural Concrete 0.6 CuYd
460E0600 [Housing and Heating Concrete 0.6 CuYd
480E0100 |Reinforcing Steel 102 Lb
480E0511 |No. 11 Rebar Splice 4 Each
480E5000 |Galvanic Anode 7 Each
634E0010 |Flagging 20.0 Hour | $24.19 $483.80
634E0110 |Traffic Control Signs 432.0 SqFt
634E0120 |Traffic Control, Miscellaneous Lump Sum | LS Lump Sum
634E0280 |Type 3 Barricade, 8' Single Sided 2 Each
634E0420 |Type C Advance Warning Arrow Board 1 Each
634E0600 (4" Temporary Pavement Marking Tape Type | 2,544 Ft
634E0640 |Temporary Pavement Marking 960 Ft
TOTAL

the current edition of the SDDOT Standard Specifications for Roads and Bridges.

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE
FIELD WORK COMPLETION DATE June 29, 2018 SIGNATURE
SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME

DAY OF ,20__ COMPANY

STR. ADDRESS

CITY, STATE, ZIP

NOTARY - My Commission Expires

(SEAL)

FEDERAL TAX ID NUMBER




SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

ADDENDUM NO. 2

DOT-123
CONTRACT PROPOSAL July 2017
20f 2
PROJECT MAINT | CONTROL BEGIN END °
CODE | PRE | ROUTE |AGR| UNIT |REFERENCE| AFE |FUNCTION MRM MRM
090w 368 i4j0 143.3 143.3
TO BE FILLED OUT BY STATE PERSONNEL:
RECOMMENDED FOR APPROVAL:
CONSTRUCTION & MAINTENANCE ENGINEER DATE
AREA / REGION / OPS ENGINEER DATE DIRECTOR OF OPERATIONS DATE
INTERNAL SERVICES / AUDITS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION

NAME

TITLE

APPROVED as per Federal Highway Stewardship Provisions this

PROJECT DEVELOPMENT ENGINEER

day of

DATE

»20__




SECTION C ~ TRAFFIC CONTROL

ESTIMATE OF QUANTITIES

STATE
OF

PROJECT

S.D.

090W-368

SHEET
NO.

TOTAL
SHEETS

A1

A2

Revised by JJR on 12/18/17

Index of Sheets

Sheet A1: Estimate of Quantities for Sections C and E
Sheet A2: Environmental Commitment Notes

::-?“:;Er; ITEM QUANTITY | UNIT
Q0OSEQD10 | Maebilization Lump Sum LS
634E0010 | Flagging 20.0 | Hour
634E0110 | Traffic Control Signs 432.0 | SqgFt
634E0120 | Traffic Control, Miscellaneous Lump Sum LS
634E0280 | Type 3 Barricade, 8' Single Sided 2 | Each
634E0420 | Type C Advance Warning Arrow Board 1| Each
634E0600 | 4" Temporary Pavement Marking Tape Type | 2,544 Ft
634E0640 | Temporary Pavement Marking 960 Ft
SECTION E ~ STRUCTURE # 36-240-110
mlfw:;lénl: ITEM QUANTITY | UNIT
460E0174 | Concrete Patching Material, Miscellaneous 17.2 | CuFt
460E0300 | Breakout Structural Concrete 0.6 | CuYd
460E0600 | Housing and Heating Concrete 0.6 | CuYd
480E0100 | Reinforcing Steel 102 Lb
480E0511 | No. 11 Rebar Splice 4 | Each
480E5000 | Galvanic Anode 7 | Each
SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental Specifications, and

Special Provisions as included in the Proposal.




ESTIMATE OF QUANTITIES

ﬁ:?r;:s: ITEM QUANTITY | UNIT
009E0010 | Mobilization Lump Sum LS
634E0010 | Flagging 20,0 | Hour
634E0110 | Traffic Control Signs 4320 | SqgFt
634E0120 | Traffic Control, Miscellaneous Lump Sum LS
634E0280 | Type 3 Barricade, 8" Single Sided 2 | Each
634E0420 | Type C Advance Warning Arrow Board 1| Each
634E0600 | 4" Temporary Pavement Marking Tape Type | 2,544 Ft
634E0640 | Temporary Pavement Marking 960 Ft
SEQUENCE OF OPERATIONS

The following sequence of operations will be followed unless an alternate
sequence is submitted in writing prior to the preconstruction meeting to the Area
Engineer for approval.

Str. # 36-240-110

1. Install traffic control devices to close driving lane on westbound Interstate
90 structure. The driving lane shall be closed until sufficient strength has
been obtained on the repair and/or as approved by the Engineer.

2. Install traffic control devices to close one lane of traffic on SD73. This
shall be accomplished using a lane closure with stop signs according to
standard plates.

3. Complete work within the limits of the closed lanes.

4. Complete, clean up, and remove traffic control devices to open the

roadway to traffic.

GENERAL MAINTENANCE OF TRAFFIC

Removing, relocating, covering, salvaging and resetting of permanent traffic
control devices, including delineation, shall be the responsibility of the
Contractor. Cost for this work shall be incidental to the contract unit prices for
the various items unless otherwise specified in the plans. Any delineators and
signs damaged or lost shall be replaced by the Contractor at no cost to the
State.

Work activities during non-daylight hours are subject to prior approval.

Traffic shall not be routed onto the shoulders on Interstate 90. Traffic control
drums or 42" cones shall be placed on the roadway shoulders to discourage
traffic from driving on the shoulders. Placement and spacing of these devices
shall be as directed by the Engineer.

The use of interstate maintenance crossovers will not be permitted.

Lane closures shall not impede traffic on ramps. Ramps will need to remain
open during the duration of the project.

Flagger(s) will be required where work activity and/or equipment may encroach
into a lane open to traffic.

TEMPORARY PAVEMENT MARKING

Temporary pavement marking shall be provided in accordance with Section 634
of the Specifications.

Cost for temporary pavement markings shall be incidental to the contract unit
price per foot for “Temporary Pavement Markings”.

Approximately 144 feet of 4 inch white temporary pavement marking tape, type
I, (24" stop bar reduced to 4" equivalent) and 2,400 feet of 4 inch yellow
temporary pavement marking tape type |, will be required for the project (see
table below). The Contractor will be paid only once for tape placement. The
Contractor is responsible for maintaining and cleaning the tape throughout the
duration of the project and for removing all temporary pavement marking tape
when it is no longer required.

TABLE OF ESTIMATED TEMPORARY PAVEMENT TAPE

4" Temporary Pavement
Marking Tape Type |

STATE
OF

PROJECT

S.D.

090W-368

SHEET
NO.

TOTAL
SHEETS

C2

C6

Stop

Bar

Location 4w 4y (4W)

Structure # 36-240-110 MRM 143.30 -- 2400 144
Total: -- 2400 144

TRAFFIC CONTROL

The Contractor shall designate an employee to be responsible for the
maintenance of traffic. The Engineer must approve the employee selected.
The name and phone number of person(s) shall be provided to the SD
Department of Transportation (605-842-0810), SD Highway Patrol (Rapid
City/Pennington Co. ESCC (605-393-8121)), and Jackson County Sheriff
Department (605-837-2285).

All traffic control devices shall be in “like new” condition.

COORDINATION BETWEEN CONTRACTORS

A separate contract for Project IM 0903(104)153 - PCN 03W6 has been
awarded to Reede Construction, Inc. for PCC Surfacing on 1-90 from MRM
153.00 + 0.012 to MRM 163.32 + 0.574. Their contact information is: (Address —
5325 US-12 Aberdeen, SD 57401, Phone — (605)-225-7082).

The Contractor shall schedule the work so as not to interfere with or hinder the
progress of the work performed by other Contractors on the other projects.
Conflicting traffic control devices may need to be temporarily adjusted or
removed as directed by the Engineer at no additional cost to the contract.

Revised by JJR on 12/18/17
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